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TFC Contract No. 18-108-000

LCCX, LLC, dba Lackey de Carvajal Cx
Assignment No. 8

Project No. 16-019-5530

INDEFINITE DELIVERY INDEFINITE QUANTITY
PROFESSIONAL SERVICES AGREEMENT
BETWEEN
THE TEXAS FACILITIES COMMISSION
AND
LCCX, LLC, DBA LACKEY DE CARVAJAL CX
TFC CONTRACT NO. 18-108-000

ASSIGNMENT NO. 8

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 8
(hereinafter referred to as “Assignment No. 8” or “Assignment”) is entered into by and between
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701
(hereinafter referred to as “TFC”) and LCCX, LLC, dba Lackey de Carvajal Cx located at
8304 Puerta Vista, Austin, Texas 78759 (hereinafter referred to as “PSP”) (TFC and PSP are
hereinafter referred to individually as a “Party” or collectively as “Parties”), to be subject to the
terms and conditions that follow.

1.0.  DESCRIPTION OF PROJECT: The project for which PSP agrees to provide
Professional Services is generally described as final testing, adjusting and balancing services on
HVAC related equipment installed at the RBB (G) Building located on the DSHS Campus
(hereinafter referred to as the “Project”), as further depicted in Exhibit A, PSP’s IDIQ
Assignment No. 8 Proposal dated February 26, 2021, attached hereto and incorporated herein for
all purposes and consisting of six (6) pages.

2.0. DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 8 shall
be completed no later than December 31, 2021, unless terminated earlier as provided in Section
3.2 of the Agreement. The schedule is subject to adjustments for possible time extension;
however, any extension of time must be approved by the TFC and shall require an amendment to
Assignment No. 8.

3.0. SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions
shall be in accordance with the Agreement, any Special Conditions, and with this Assignment
No. 8.

4.0. SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the
services under this Assignment No. 8 with its own forces unless otherwise specified. If the scope
of services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the
scope of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to
Section 11.2 of the Agreement.
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5.0. FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 8
shall not exceed the sum of Forty- Three Thousand, Two Hundred Fifty Six Dollars and 16/100
Dollars ($43,256.16). No more frequently than once per month, PSP shall submit a Pay
Application to TFC for services performed and reasonable and necessary costs and expenses
incurred through the last day of the previous month. Any reimbursable expenses, if allowed,
shall be in accordance with Section 4.6 of the Agreement.

6.0. IDENTIFICATION OF PSP PROJECT MANAGER AND ALL
SUBCONTRACTOR: (a) For this Assignment No. 8, PSP shall identify the Project Manager,
PSP’s employees and all subcontractors assigned to this project on the List of Project Manager
and Subcontractors (hereinafter referred to as the “List”), attached hereto and incorporated herein
for all purposes as Exhibit B.

(b) TFC reserves the right to approve the appointment of the PSP Project Manager
and to demand that the Project Manager, and any of PSP’s employees or subcontractors, be
removed and replaced if, in the sole opinion of TFC, their performance on this project or any
other projects, is and/or was inadequate or their continued involvement with the Project is, will,
or has become detrimental to the timely and successful completion of the project.

(©) The Project Manager and Subcontractors identified in the List shall not be
replaced by PSP, nor shall any other subcontractors be engaged by PSP, unless prior written

consent is obtained from TFC, which consent shall not be unreasonably withheld, conditioned, or
delayed.

[THIS SPACE INTENTIONALLY LEFT BLANK]
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7.0  ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this
Assignment and their integrated attachment(s) constitute the entire agreement of the Parties and
such are intended as a complete and exclusive statement of the promises, representations,
negotiations, discussions, and other agreements that may have been made in connection with the
subject matter hereof. Unless an integrated attachment to this Assignment specifically displays a
mutual intent to amend a particular part of this Assignment, general conflicts in language
between any such attachment and this Assignment shall be construed consistently with the terms
of this Assignment. Unless otherwise expressly authorized by the terms of this Assignment, no
modification, renewal, extension, or amendment to this Assignment shall be binding upon the
Parties unless the same is in writing and signed by the respective Parties hereto.

This Assignment shall be effective as of the date of the last Party to sign.

TEXAS FACILITIES COMMISSION LCCX,LLCDBA LACKEY DE CARVAJAL CX

DocuSigned by: DocuSigned by:

By: Mike Movak, Epconine Dirdor By: Mike 1. (ackey, P€.) Mawagery (L) UL
Mike Novak Mike W. Lackey, P.E.
Executive Director Managing Member
. 03/19/2021 | 6:09 PM CDT . 03/19/2021 | 3:52 PM PDT
Date of execution: Date of execution:
vy L
DGC | serdel
Dir LA
DED _F
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LCCx

February 26, 2021

Kevin Sandberg

Senior Project Manager
Texas Facilities Commission
1711 San Jacinto

Austin, TX 78712

RE: Proposal LCCx 19.0602R3

Professional Engineering Services

TFC Building G Renovation - Phase 2 Whole Building Balance
TFC Project Number: 016-019-5530

Dear Sandberg:

Thank you for the opportunity for Lackey de Carvajal Cx (hereinafter called LCCx, LLC) to
furnish our proposal to provide Professional TAB Engineering Services to TFC Project
Management (Hereinafter called CLIENT) for the above referenced project TFC Building G
Renovation Phase 2 Whole Building Balance. This REVISED Proposal Letter outlines our
Fee proposal subject to a formal agreement to complete the work that was begun as Phase 1
Floor by Floor, Comfort Balance.

As you will recall, we originally proposed to do a Phase 1 Comfort Balance on a Floor-by-
Floor basis as construction progressed. and a Phase 2 Whole Building Balance when all the
Floors had been remodeled. Due to budget constraints only Phase 1 was awarded in TFC
CONTRACT NO.18-108-000 ASSIGNMENT NO. 6. This proposal is for the Phase 2 Whole
Building Balance which should be awarded by separate Assignment.

PROJECT SCOPE
Provide Professional TAB Services, for the PROJECT. Coordinate all TAB work with the Project
Manager.
GENERAL ASSUMPTIONS:
1. AB-Comfort Balance-work-will-follow-the-completion-of-each-floer COMPLETED.

2. A Full Building Balance will be completed after each Floor remodel is completed.

3. There will be a TAB Kickoff meeting and a TAB coordination meeting for the Whole
Building.

Attend limited construction meetings since construction is completed.

Owner has provided all stamped, sealed Construction Documents.

Owner has provided cut sheet of any Owner provided equipment,
General Contractor has provided submittals, cut-sheets, start-up procedures, and
manufacturing data for all Contractor furnished equipment.

XN O

Mailing Address:
PO Box 30191
Austin, TX 78755
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9. Coordinate all work through TFC AE, Stanley Consultants and CMAR, Flynn

Construction

PROJECT SCHEDULE

The following project schedule is our understanding of how the project will proceed:
DATES Start Date
Construction Phase engoing
Rough-Balance-AHYUs August2049
Field TAB-Basement September2019
Field TAB 15 floor October 2049
Field TAB 27 floor Approx—February 2020
Field TAB 3™ floor Approx. February 2021
Field TAB4* floor Approx—August 2020
Final TAB of whole system | Approx. March 2021

TAB SCOPE OF WORK AND SERVICES
LCCx will serve as the TAB Agent to coordinate and provide “Phase 2 Whole Building
Balance” on the Client’s behalf for the PROJECT. Our TAB tasks will include:

o Develop and submit TAB Plan and schedule; revise as necessary

e Develop TAB data forms, for HYAC equipment and systems:

e Prepare a Preliminary and TAB Report for review by Design Engineer.

o No BAS or Controls verification

CLARIFICATIONS AND QUALIFICATIONS:
o We include coordination of TAB with PM.
o All work to take place during normal business hours (M-F, 7:30-4:00)
e (Clean filters to be in place before test and balance is performed
o All lifts to be provided by others.

EXCLUSIONS: We Exclude:
e 90 day and Alternate Season return visits
¢ Any sheaves, pulleys or belts
e Sound and Vibration Testing
e Duct leakage Testing

COMPENSATION
Based on the above scope of work for the project, as well as the description of the project, we
propose a lump sum fee to be billed as follows:

Per Attachment 1 Fees:

TOTAL TAB SERVICES $ 54,086.16

Mailing Address:
PO Box 30191
Austin, TX 78755
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Delete Comfort Balance on 3rd Floor. ($10,830.00)
(Per TFC CONTRACT N0.18-108-000 ASSIGNMENT NO. 6)
REVISED TOTAL AMOUNT $43,256.16

TERMS AND CONDITIONS
All Terms and Conditions shall be as per Indefinite Delivery Indefinite Quantity Agreement

(IDIQ) TFC Contract 18-108-000 for Heating, Ventilation, Air Conditioning and Test and Balance
Services

| trust that the above meets with your approval. We look forward to working with you on this
project and request that you indicate your approval of this letter of agreement by signing in the
space provided below.

Very truly yours,

K ACCEPTED BY: CLIENT
. = Authorized Signer,

Michael W Lackey, PE
Manager LCCx
LCCx, LLC dba Lackey de Carvajal Cx

Signature

Mailing Address:
PO Box 30191
Austin, TX 78755



DocuSign Envelope ID: FE60D9D4-8369-41A2-82C8-CF2226E1347E

[Tl

LCCx

ATTACHMENT 1: SCOPE OF WORK AND QUALIFICATIONS

Mailing Address:
PO Box 30191
Austin, TX 78755
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Lackey de Carvajal TAB
IECC2015 €408 REQUIRED TAB - PROPOSED TAB SCOPE OF WORK
(Based on IECC2015, ASHRAE90.1-2013 and ASHRAE Std 111-2008)

Contracti#:
Task Order#/Assignmenti

Bid Date:

Client Proj Mgr:

CLIENT:

Client Address, Street/PQ

Client Address, City,Stat¢

LCTAB Proposal No:

Client Project Name:

Client Project No:

Project Loc:

2-Feb-21

Kevin Sandberg

Texas Facilities Commission

1711 San Jacinto Bivd.

Austin, Texas 78701

19.0602R2

TFC Building G Renovation-Whole Building TAB
016-019-5530

Grover Ave 49th Street Austin, TX

Contract Type: Lump Sum
TASK ID. PROJECT DURATION, MO. 3.0 BRE Al]:(Elf OWN
1 Initiate TAB Process #Meetings BY TASK
Requirements PROJECT ADMINISTRATION 3.0 $ 1,380.00
ASHRAE DESIGN PHASE MEETINGS 0.0 $ -
Std 111 CONDUCT TAB Kick-Off MEET 1.0 $ 600.00
TAB TAB COORD MEETINGS 1.0 $ 600.00
Process CONSTR MEETINGS 3.0 $ 1,800.00
PROJECT COORDINATION SUBTOTAL $ 4,380.00
2 Prepare TAB Qualification Submittal NO $ ’
3 Prepare a TAB Plan and Schedule. NO $ -
4 Review TAB Specification NO $ -
5 TAB Design Review of Construction NO $ -
Documents
50% CD NO $ -
100% CD BACKCHECK NO $ -
Review GC Submittals for Field
6 Documentation YES $ 1,425.00
Prepare TAB Field Reporting
7 ] YES $ 3,750.00
Documentation
71 PRE-TAB AUDIT NO $ -
PRE CONSTRUCTION PHASE SUBTOTAL $ 5,175.00
CONSTRUCTON PHASE - Field TAB Activities
8.1 Conduct Site Observations prior $ -
to Start-up NO
Prepare TAB Deficiency List from
Site Visit
8.3 Perform Test Adjusting and Balancing $ 35,868.75
Air Side Equipment $ -
RTU NO
AHU YES $ -
Mixing Laterals NO $ -
VAV YES $ -
NO $ -
Hydronic Side Equipment NO $ -
Chillers NO $ -
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Pumps NO $ -
Boilers NO $ -
$ B
8.4 Maintain TAB Deficiencies Log YES $ 3,062.41
CONSTRUCTION PHASE SUBTOTAL $ 38,931.16
9.1 Draft Preliminary TAB Report for $ 3,600.00
Review YES
9.2 Issue Final TAB Report YES $ 1,800.00
POST CONSTRUCTION PHASE SUBTOTAL $ 5,400.00
POST OCCUPANCY PHASE
10.1 Return For Alternate Season NO $ -
Warranty Review, if required
10.2 Update Final TAB Report with Alternate NO $ -
Season results
POST OCCUPANCY PHASE SUBTOTAL $ -
BASE FEE $ 53,886.16
EXPENSES, Printing, etc $ 200.00
SUB-CONTRACTS, If Any $ 0.00
TOTAL FEE - BASE TAB SOW $ 54,086.17
VOLUNTARY ADD ALTERNATES
11 Duct Leakage Test NO $ -
12 Sound Testing NO $ -
13 Vibration Testing NO $ -
14 Sheave Changes NO $ -
15 Fire and Smoke Damper Inspections NO $ -
16 Stairwell Pressurization Testing NO $ -
17 Laboratory Hood Testing NO $ -
18 Other NO $ -
TOTAL ADD ALTERNATES $ =
TOTAL FEE - BASE Cx SOW AND ADD ALTERNATES | $ 54,086.17
QUALIFICATIONS:
SYSTEMS TO BE Tested, Adjusted and Balanced
HVAC Systems:

All Major Mechanical equipment as defined by Equip Tag No.
BMS controls - Prelim Checkout

AIR SIDE ONLY

WATER SIDE ONLY

CLARIFICATIONS AND QUALIFICATIONS:

We include coordination of TAB with PM.

We include TAB verification site visit.

All work to take place during normal business hours (M-F, 7:30-4:00)
Clean filters to be in place before test and balance is performed
Acknowledge 12 Mo. construction schedule

Controls contractor will be available at all times during Tab Operation
All lift access provided by others.

EXCLUSIONS:

90 day and Alternate Season return visits

New sheaves, belts

Sound and Vibration Testing

DALT Duct leakage testing

Pre-Construction TAB Audit

We exclude any Hydrostatic Testing

We relied on the following documents for pricing
Mechanical Plans dated 9-21-2018 and TAB Spec: 23-05-93
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LIST OF PSP PROJECT MANAGER

TFC Contract No. 18-108-000

IDIQ No.18-108-000
Project No. 16-019-5530
Assignment No. 7

AND
SUBCONTRACTORS
(Name, Address & Contact Person (Project Manager))
A. Project Manager: Chris Thompson (Name)
LCCx, LLC (Company Name)
PO Box 30191, Austin TX 78759 (Address)
512-560-3456 (Cell #)
Chris.thompson@]Iccx.com (Email)
B. Supervisor/Tech
1. | Lance Tippens (Name)
LCCx, LLC (Company Name)
PO Box 30191, Austin TX 78759 (Address)
972-971-8198 (Cell #)
lance.tippens@lccx.com (Email)
B. Subcontractors:N/A
2. (Name)
(Company Name)
(Address)
(Cell #)
(Email)
3. (Name)
(Company Name)
(Address)
(Cell #)
(Email)
4. (Name)
(Company Name)
(Address)
(Cell #)

(Email)
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